

GJW ENERGY

TECHNO-COMMERCIAL PROPOSAL · GJW-TCO-[YYYYY]-[NNN]

[SOLAR PV + BESS PLANT]

[CAPACITY] kWp / [kWh] — [SITE NAME], [COUNTRY]

PREPARED FOR
[CLIENT NAME]

PREPARED BY
GJW ENERGY LTD

DATE
[DD MONTH YYYY]

VALIDITY
[30] DAYS

PRIVATE & CONFIDENTIAL

PRINCIPAL-LED. ENGINEER-FIRST.

GJW Energy is a Kenyan engineering and EPC company delivering solar PV, battery storage and grid-integration projects across East Africa. Technical governance on every project is anchored directly by the company's technical leadership — the people who design your system are the people accountable for delivering it.

Mandate across Kenya, Tanzania, Uganda, Somalia and Somaliland — EPC, construction, design and technical advisory for industrial, agricultural, hospitality, healthcare and mixed-use clients.

WHAT THIS MEANS FOR YOU

One accountable engineering lead from first site visit to final acceptance testing. No hand-offs, no brokering — design intent survives construction.

20+

MWp engineering & delivery experience

10+

MWh storage experience

05

territories — regional delivery experience

20+

years combined team experience

ONE TEAM. FIVE TERRITORIES.

Headquartered in Kenya, with project delivery and development experience across the region — one engineering standard, applied everywhere we work.

01	KENYA	HOME MARKET · EPRA-LICENSED DELIVERY
02	UGANDA	C&I SOLAR & STORAGE
03	TANZANIA	C&I SOLAR & STORAGE
04	SOMALIA	OFF-GRID & DIESEL DISPLACEMENT
05	SOMALILAND	WATER & UTILITY SOLAR



THE BRIEF, AS WE UNDERSTAND IT.

CLIENT	[CLIENT NAME]
SITE	[SITE / FACILITY], [TOWN], [COUNTRY]
OBJECTIVE	[Reduce grid energy costs / secure supply / displace diesel]
LOAD PROFILE	[Daytime baseload ±XXX kW · peak XXX kVA · XX,XXX kWh/month]
SUPPLY CONTEXT	[Utility grid — utility tariff / outage profile / genset backup]
CONSTRAINTS	[Roof or land availability · outage windows · interconnection limits]

Source: [site visit dated ____ / client data pack / utility bills for ____ months]. Any assumption stated here is confirmed during detailed design and does not alter the fixed price unless the physical scope changes.

ONE SYSTEM. EVERY PART SIZED.

 [] kWp SOLAR PV	 [] kWh BATTERY STORAGE (BESS)	 [] MVA TRANSFORMER & DISTRIBUTION	 [] km TRANSMISSION LINE	 [] kVAR GRID STABILISATION	 [] kVA GENERATOR INTEGRATION
--	--	---	--	---	---

DELIVERY MODEL — EPC · FIXED LUMP-SUM · SINGLE ACCOUNTABLE ENGINEERING LEAD

Blank figures are completed per offer after site assessment — elements not required for your site are marked N/A rather than priced in. Full engineering detail follows in the technical offer.

PROPOSED SYSTEM.

SYSTEM SIZE	[XXX] kWp DC / [XXX] kW AC
PV MODULES	[N × XXX Wp Tier-1 mono / n-type · make per final BOQ]
INVERTERS	[N × XXX kW string inverters · make per final BOQ]
STORAGE (OPTION)	[XXX kWh LFP BESS · hybrid inverter / PCS]
GRID INTERFACE	[Grid-tied / grid-stabilising · protection & synchronisation per utility]
MOUNTING	[Roof / ground-mounted · hot-dip galvanised structure]
MONITORING	[String-level monitoring · remote portal · generation meter]
EST. YIELD	[X,XXX MWh in year one · PR ≥ XX%]

Engineering basis: PVsyst simulation, utility interconnection study and structural verification precede construction. All equipment is Tier-1 with manufacturer warranties registered to the client.

ONE CONTRACT. FULL ACCOUNTABILITY.

A	ENGINEERING & DESIGN	Site survey & yield assessment · PVsyst design · single-line diagrams · structural checks · utility application
B	PROCUREMENT	Tier-1 equipment sourcing · factory inspections · logistics & customs · materials received & stored to spec
C	CONSTRUCTION	Civil & structural works · mechanical & electrical installation · grid interconnection · HSE-managed site
D	COMMISSIONING & HANDOVER	Testing & commissioning · acceptance tests with client · as-built dossier · operator training · O&M handover

PRICED IN. NOT SPRUNG ON YOU.

IN OUR PRICE — ITEMS OTHERS HIDE

- + Module cleaning walkways & access paths
- + Guard rails & edge protection
- + Roof access — ladders, hatches & steps
- + Safety lines & anchor points
- + Generator integration & synchronisation controls
- + Cable tray, trenching & cable management
- + Earthing & lightning protection
- + As-built documentation, training & handover pack

CLIENT / UTILITY SIDE — FLAGGED UPFRONT

- Utility application & connection fees
- Grid network reinforcement
- VAT / import duties — unless expressly stated
- Structural roof upgrades beyond the agreed scope
- Land works beyond the agreed platform

If it is required to deliver the system properly and safely, it is in our price. Anything outside scope is flagged before signature — never after.

BUILT AT UTILITY SCALE AND SPEED.

	PHASE	TIMELINE
01	Contract & mobilisation	[WKS 1–2]
02	Detailed design & utility approvals	[WKS 2–5]
03	Procurement & logistics	[WKS 4–10]
04	Construction & installation	[WKS 8–16]
05	Testing, commissioning & handover	[WKS 16–18]

Programme assumes timely utility approvals and site access. A week-by-week schedule is issued at contract signature and tracked to completion.

DELIVERED BY THIS TEAM.

TATA CHEMICALS · MAGADI, KENYA

5.1 MWp on-grid solar · grid stabilisation · D&T

DEVKI GROUP PORTFOLIO · KENYA

3.8 MWp rooftop across 4 manufacturing sites

TATU CITY SEZ · KENYA

2.05 MW rooftop · 3,468 modules · mixed-use city

SAJ CERAMICS · KENYA

693 kWp rooftop + genset control

KINONDO KWETU · DIANI, KENYA

Off-grid solar PV + BESS · diesel displaced



TATA CHEMICALS MAGADI — 5.1 MWp · COMMISSIONED
[2025]

YOUR INSTALLATION PARTNER ON THE GROUND.

International and regional EPCs and IPPs engage GJW Energy as their construction arm in East Africa. We install to your design, under your governance — with QA/QC documentation your lenders can audit, and white-label delivery under your brand.

M&E INSTALLATION CREWS

LICENSED, HSE-MANAGED TEAMS

QA/QC · ITPs · HSE

TO YOUR STANDARD, AUDIT-READY

WHITE-LABEL DELIVERY

UNDER YOUR BRAND, NDA-FRIENDLY

MV/LV BALANCE OF PLANT

CABLING, SWITCHGEAR, TRANSFORMERS

TESTING & COMMISSIONING

PUNCH-LIST & HANDOVER SUPPORT

EPRA-LICENSED COMPLIANCE

LOCAL STATUTORY COVERAGE

DELIVERY MODEL — YOUR CONTRACT · YOUR GOVERNANCE · OUR CREWS ON YOUR SITE



WALKWAYS, SAFETY LINES & CABLE MANAGEMENT — INSTALLED, NOT IMPROVISED

THE LOWEST CAPEX ISN'T ALWAYS THE LOWEST COST.

Cheap solar fails quietly at first — then all at once. What a cut-price installation leaves off the BOQ returns as fire risk, corrosion, water damage and an unsafe roof. The repair bill arrives with interest.

PANEL FIRE

POOR DC CONNECTIONS IGNITE

WATER INGRESS

FAILED ROOF PENETRATIONS

THERMAL RUNAWAY

UNDER-SPEC BESS VENTS & BURNS

CORRODED WALKWAYS

MILD STEEL, NOT ALUMINIUM

NO GUARDRAILS

NO SAFETY LINES — A FALL WAITING

0 kW OUTPUT

PRODUCTION METER READS ZERO



WHAT CHEAP SOLAR BECOMES — ZERO OUTPUT, FAILED PLANT, UNSAFE ROOF

PRICED ONCE. PRICED PROPERLY.

	SCOPE LINE	AMOUNT
1	Engineering, design & approvals	[USD —]
2	Equipment supply — PV, inverters[, BESS], BOS	[USD —]
3	Civil, structural & electrical installation	[USD —]
4	Grid interconnection & protection	[USD —]
5	Testing, commissioning & handover	[USD —]
6	[Optional: year-one O&M & performance monitoring]	[USD —]
	SUBTOTAL — SUPPLY & INSTALL (EXCL. VAT)	[USD —]
	TOTAL CONTRACT PRICE (INCL. TAXES AS STATED)	[USD —]

Fixed, lump-sum turnkey price. No variation unless physical scope changes. Currency: [USD/KES] · price basis: [DDP site / ex-works + install].

CLEAR TERMS. NO SURPRISES.

30%	40%	20%	10%
CONTRACT SIGNATURE & MOBILISATION	MAJOR EQUIPMENT DELIVERED TO SITE	MECHANICAL COMPLETION	COMMISSIONING & ACCEPTANCE

VALIDITY	This offer remains open for [30] days from the date of issue.
WARRANTIES	Modules [12/25] yrs product & performance · inverters [5–10] yrs · workmanship [2] yrs.
PERFORMANCE	Year-one yield per PVsyst P50 estimate · measured at the generation meter.
EXCLUSIONS	Utility connection fees · grid reinforcement · unforeseen civils · VAT unless stated.
GOVERNING TERMS	[FIDIC-based / client contract] · Kenyan law · amicable resolution then arbitration.

BUILT PROPERLY. KEPT PERFORMING.

INCLUDED IN THE ANNUAL PLAN

- + Scheduled preventive maintenance — [2] visits / year
- + Module cleaning — [N] cycles / year
- + 24/7 remote monitoring & monthly performance report
- + Breakdown response within [48] hours
- + Spare-parts management & warranty administration
- + Annual performance review against the P50 yield estimate

O&M clients hold priority breakdown response. Systems we maintain carry our name — we keep them performing.

ANNUAL O&M PLAN

[USD —] / YEAR

OR [USD —] PER kWp PER YEAR

ADD-ONS

Extended warranty wrap — [OPT]

Additional cleaning cycles — [OPT]

Security & guarding — [OPT]

NEXT STEPS

Your sector. Your site. Built properly, once.

- 01 Site visit & data confirmation — [week of ____]
- 02 Final BOQ & contract signature
- 03 Mobilisation within [2] weeks of signature

INFO@GJWENERGY.CO.KE

+254 722 660 630

NAIROBI, KENYA

GJWENERGY.CO.KE